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Introduction 
The information contained in this ISA Contract for Exploration – Public Information Template is 

made available to the public in response to the request by the Council of the ISA to make contracts 
publicly available, subject to restrictions on confidential information, industrial secrets and proprietary 
data.  

The content of the present template is in accordance with the Regulations on Prospecting and 
Exploration for [Polymetallic Nodules in the Area] [ISBA/19/C/17] (the “Regulations”). 

UK Seabed Resources operates an integrated exploration programme across both of its 
exploration contracts in the CCZ.  The content of this template accordingly reflects that approach, 
combining contractual information for both UK1 and UK2 in order to enable the public to better 
understand the scope of activity.  

 

1. Contract Information 
Annex III of the Regulations. 
 
Type of resource  Polymetallic Nodules 
Name of Contractor Uk Seabed Resources 
Contract Start 8 February 2013 
Contract End 8 February 2028 
Location Clarion Clipperton Zone 
Contract Area (km2) 58,620 (UK1) 

 
Type of resource  Polymetallic Nodules 
Name of Contractor Uk Seabed Resources 
Contract Start 29 March 2016 
Contract End 29 March 2031 
Location Clarion Clipperton Zone 
Contract Area (km2) 74,919 (UK2) 
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2. Coordinates and Illustrative Chart of the Exploration Area  
  Schedule 1 of Annex III of the Regulations.  

Geographic Coordinates (WGS84) Defining UK1 Contract Area – (11.00N, 115.00W & 14.28N, 117.80W)  
 

Turning point North Latitude Longitude 

1 11.00000 -116.06667 

2 12.00000 -116.06667 

3 12.00000 -117.16000 

4 12.47000 -117.16000 

5 12.47000 -117.44000 

6 13.10000 -117.44000 

7 13.10000 -117.80000 

8 14.28000 -117.80000 

9 14.28000 -117.26000 

10 14.00000 -117.26000 

11 14.00000 -116.24000 

12 13.82000 -116.24000 

13 13.82000 -115.87000 

14 13.20000 -115.87000 

15 13.20000 -115.00000 

16 13.00000 -115.00000 

17 13.00000 -115.33333 

18 11.00000 -115.33333 
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Geographic Coordinates (WGS84) Defining UK2 Contract Area - (9.875N, 138.75W & 14N, 133.83W) 

Turning point Latitude North Longitude West 

1 14.00000 -134.00000 
2 13.58010 -133.83300 
3 13.50000 -133.83300 
4 13.50000 -134.75000 
5 13.18000 -134.75000 
6 13.18000 -135.07000 
7 12.73000 -135.07000 
8 12.73000 -134.89000 
9 12.37000 -134.89000 

10 12.37000 -135.44000 
11 12.10000 -135.44000 
12 12.10000 -135.89000 
13 12.23000 -135.89000 
14 12.23000 -136.77000 
15 12.12500 -136.77000 
16 12.12500 -137.34600 
17 11.20000 -137.34600 
18 11.20000 -136.58000 
19 10.83330 -136.58000 
20 10.83330 -137.50000 
21 9.98330 -137.50000 
22 9.98330 -136.83300 
23 9.61000 -136.83300 
24 9.61000 -138.62500 
25 9.87500 -138.62500 
26 9.87500 -138.87500 
27 10.12500 -138.87500 
28 10.12500 -138.62500 
29 10.83330 -138.62500 
30 10.83330 -138.37400 
31 11.63330 -138.37400 
32 11.63330 -137.83330 
33 12.50000 -137.83330 
34 12.50000 -136.00000 
35 13.50000 -136.00000 
36 13.50000 -137.42000 
37 13.84000 -137.42000 
38 13.84000 -134.00000 
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Illustrative Chart of Exploration Areas UK1 and UK2 
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3. Plan of Work 
Summary of Plan of Work for Exploration including the Programme of Activities for the first 
and/or the current 5-year period (Regulation 18). 
 
First 5-Year Plan of Work 
This schematic summarises the first 5-year Plan of Work for Exploration for UK1.  From 2016, 
this Plan of Work became an integrated Plan of Work incorporating exploration activities 
associated with UK2.  
 
 
 

  5yr Plan of Work (Original) 
  UK1 Integrated 
  2013 2014 2015 2016 2017 

Cruise Planning Workshop 

Initial 
Benthic 
Cruise 

Planning 

  

Water 
Column, 
Physics, 

Chemistry, 
Pelagic 
Biology, 
Cruise 

Planning 

    

Environmental Baseline Cruises 
Cruise + 
Sample 
Analysis 

Cruise + 
Sample 
Analysis 

Cruise + 
Sample 
Analysis 

Cruise + 
Sample 
Analysis 

  

Survey Cruises   
Cruise + 
Sample 
Analysis 

Cruise + 
Sample 
Analysis 

Cruise + 
Sample 
Analysis 

Sample 
Analysis 

Cruise Equipment Upgrades           
Systems Engineering           
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Second 5-Year Plan of Work 
The current (second) 5-year period of the Integrated Exploration Programme completes the 
contract area-level and regional environmental baseline and moves onto environmental impact 
assessment and validation of legacy resource assessment, with expeditions in 2020 and 2022.  

This schematic summarises the second 5-year Plan of Work for UK1.  In 2018 this Plan of Work 
remained integrated with UK2.  From reporting year 2019, the Plans of Work for UK1 and UK2 have 
been formally disaggregated although the exploration programme itself remains integrated.  The 
schematic therefore displays one year of the integrated Plan of Work (2018), the final four years of 
the second 5-year Plan of Work for UK1 (2019-2022), along with the final two years of the first 5-
year Plan of Work for UK2 (2019-2020).  

 

  5yr Plans of Work 
  

Integrated 
UK1 (2nd) 

  UK2 (1st)  

  2018 2019 2020 2021 2022 
Expedition           

 
Planning Workshops  

  
UK1/UK2 UK1 &UK2 UK1 & UK2   

 
Cruise Equipment Upgrades 

  
  UK1 UK1  

 
 

At Sea Operations 
  

  
  

UK1   

Analysis         
 

Environmental 
  

UK1/UK2 UK1 UK1   

 
Resource 

  
    UK1   

Systems Engineering         
 

Subsea 
  

  UK1 & UK2 UK1 & UK2   

 
Processing 

  
UK1/UK2 UK1 & UK2 UK1 & UK2   
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4. Programme of Activities and Exploration Expenditure 
Section 4.1 of Annex IV of the Regulations and Schedule 2 of Annex III of the Regulations.  

I. Agreed 5-year Programme of Activities 

5-year Programme 
of Activities 

First  
(UK2) 

Second 
(UK1) 

Third Extension 

General Objectives  Objective 
 

Description  

Cruise Planning 
Workshops 

Methods for collection and processing 
of data related to benthic fauna and 
other baseline collection efforts 

Environmental Baseline 
Studies 

Deliniation of benthic environment 
within UK1 and collection of relevant 
baseline data for testing of mineral 
recovery system 

 Survey Cruises Ore body deliniation and prioritization 
for commercial recovery 

 Cruise Equipment 
Upgrades 

Investigation of best available 
technologies and cost/benefit trade 
studies 

 Systems Engineering Systems trade and analysis 

 Commercial Re-
evaluation 

Economic analysis and re-assessment 
of Programme of Activities and related 
expenditures 

 
 

II. Results achieved during reported years 1-7: 2013-2019 

The first 7 years of the Integrated Exploration Programme focused on establishing an 
environmental baseline at contract level (with initial focus on UK1) and at regional level.   
 
Cruise Planning Workshops leveraged legacy and new environmental and geological data, while 
incorporating improved sampling equipment and methodology, to optimise the exploration 
programme beyond that envisaged in the original Plan of Work.   
 
Two environmental baseline survey expeditions in 2013 and 2015, followed by extensive 
laboratory-based analysis resulting in 66 peer-reviewed scientific publications or conference 
presentations to date, succeeded in collecting relevant baseline data to enable testing of a 
mineral recovery system in UK1.   
 
Resource Survey Cruises were deferred in order to prioritise environmental surveys, although 
resource data were also collected during these surveys.   
 
Cruise equipment upgrades were implemented in line with best available techniques, with 
particular investment in 2019 to leverage advances in AUV and sensing technologies.   
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Systems engineering activities focused on revalidation of legacy engineering solutions, including 
mineral processing; trade studies and analysis to define updated performance parameters and 
subsequent systems architecture definition; and technology horizon scanning and supply chain 
engagement. 
 
Commercial re-evaluation remained a constant process although periodic economic analysis 
and re-evaluation studies were undertaken as planned in 2015 and 2019.   
 

Annual objectives and activities 
Year No. Agreed Objectives Objective: Completed, Modified, Postponed or 

Replaced  
Year 1 1 Cruise Planning 

Workshops 
Completed 

 2 Environmental 
Baseline Studies 

Completed 

 4 Cruise Equipment 
Upgrades 

Completed 

 5 Systems Engineering Completed 

Year 2   2 Environmental 
Baseline Studies 

Postponed to 2015 

 3 Survey Cruises Postponed to 2015 
 4 

 
Cruise Equipment 
Upgrades 

Completed 

 5 Systems Engineering Completed 
Year 3 1 Cruise Planning 

Workshops 
Completed 

 2 Environmental 
Baseline Studies 

Completed 

 3 Survey Cruises Completed 
 4 Cruise Equipment 

Upgrades 
Completed 

 5 Systems Engineering Completed 
 6 Commercial re-

evaluation 
Completed 

Year 4 2 Environmental 
Baseline Studies 

Modified 

 3 Survey Cruises Modified 
 4 Cruise Equipment 

Upgrades 
Modified 

 5 Systems Engineering Modified 
Year 5 2 Environmental 

Baseline Studies 
Postponed to 2020 

 3 Survey Cruises Postponed to 2020 
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 5 Systems Engineering  Modified 
 6 Commercial re-

evaluation 
Completed 

Year 6 2 Cruise Planning 
Workshops 

Completed 

 3 Environmental 
Baseline Studies 

Completed 

 5 Systems Engineering  Completed 
Year 7 2 Cruise Planning 

Workshops 
Completed 

 3 Environmental 
Baseline Studies 

Completed 

 4 Cruise Equipment 
Upgrades 

Completed 

 5 Systems Engineering  Completed 
 6 Commercial re-

evaluation 
Completed 
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5. Training Programme  
Schedule 3 of Annex III of the Regulations.  

I. Training Programme 
 

Type of 
training 

Doctoral Training 
Programme 

Rhodes Academy 
Summer Course 

At-Sea Training 

Institutions University of Plymouth Rhodes Academy UKSR 
Duration 3 years + 5 Weeks  50 days 
Scope 2 x doctoral training 

programes 
Ocean Law & Policy Ocean expedition 

training & execution 
Fields Ecology, Geology Law At Sea Experience 
Qualification 
required 

Relevant degree Relevant degree Relevant degree 

Financing UK1 Fully-funded UK2 Fully-funded UK2 Fully Funded 
 
 

II. Trainings conducted up to reported year 7: 2019 

Start 
year 

End 
Year 

Name 
of 
Trainee 

Nationality Gender Type of 
Programme 

Details Duration 

2015 2020 - South 
Africa 

F Doctorate Predictive 
habitat  
modelling 
 in CCZ 

4 Years 

2016 2020 - Solomon 
Islands 

M Doctorate Micro-structure 
and REE 
composition of 
nodules 

3 years 

2019 2019 - Argentina M ISA 
Approved 
Summer 
Programme 

International 
Sea Law 

5 weeks 

2019 2020 - Solomon 
Islands 

M At Sea 
Training 

Geological 
Sample 
collection  

50 days 
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III. Completed Trainings per Year 
 

 UK1 UK2 
 PhD1 PhD2 Rhodes Academy At-Sea Training 

Year 1     
Year 2     
Year 3     
Year 4 First Year Training    
Year 5 Second Year Training First Year Training   
Year 6 Third Year Training Second Year Training   
Year 7 Thesis  Third Year Training First Student 1 Student - 50 days 
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6. Standard clauses 
Annex IV of the Regulations.  

APPENDIX II 

STANDARD CLAUSES FOR EXPLORATION CONTRACT  

 

SECTION 1  

DEFINITIONS  

1.1 In the following clauses:  

 (a) “Exploration area” means that part of the Area allocated to the Contractor for exploration, 
described in schedule 1 hereto, as the same may be reduced from time to time in accordance with this 
contract and the Regulations;  

 (b) “Programme of activities” means the programme of activities which is set out in schedule 2 
hereto as the same may be adjusted from time to time in accordance with sections 4.3 and 4.4 hereof;  

 (c) “Regulations” means the Regulations on Prospecting and Exploration for Polymetallic Nodules 
in the Area, adopted by the Authority.  

1.2 Terms and phrases defined in the Regulations shall have the same meaning in these standard 
clauses.  

1.3 In accordance with the Agreement relating to the Implementation of Part XI of the United Nations 
Convention on the Law of the Sea of 10 December 1982, its provisions and Part XI of the Convention are 
to be interpreted and applied together as a single instrument; this contract and references in this 
contract to the Convention are to be interpreted and applied accordingly.  

1.4 This contract includes the schedules to this contract, which shall be an integral part hereof.  

 

SECTION 2 

SECURITY OF TENURE  

2.1 The Contractor shall have security of tenure and this contract shall not be suspended, terminated 
or revised except in accordance with sections 20, 21 and 24 hereof.  

2.2 The Contractor shall have the exclusive right to explore for polymetallic nodules in the exploration 
area in accordance with the terms and conditions of this contract. The Authority shall ensure that no 
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other entity operates in the exploration area for a different category of resources in a manner that 
might unreasonably interfere with the operations of the Contractor.  

2.3 The Contractor, by notice to the Authority, shall have the right at any time to renounce without 
penalty the whole or part of its rights in the exploration area, provided that the Contractor shall remain 
liable for all obligations accrued prior to the date of such renunciation in respect of the area renounced.  

2.4 Nothing in this contract shall be deemed to confer any right on the Contractor other than those 
rights expressly granted herein. The Authority reserves the right to enter into contracts with respect to 
resources other than polymetallic nodules with third parties in the area covered by this contract.  

 

SECTION 3  

CONTRACT TERM  

3.1 This contract shall enter into force on signature by both parties and shall remain in force for a 
period of fifteen years thereafter unless:  

 (a) The Contractor obtains a contract for exploitation in the exploration area which enters into 
force before the expiration of such period of fifteen years; or  

 (b) The contract is sooner terminated, provided that the term of the contract may be extended in 
accordance with sections 3.2 and 17.2 hereof.  

3.2 Upon application by the Contractor, not later than six months before the expiration of this 
contract, this contract may be extended for periods of not more than five years each on such terms and 
conditions as the Authority and the Contractor may then agree in accordance with the Regulations. Such 
extensions shall be approved if the Contractor has made efforts in good faith to comply with the 
requirements of this contract but for reasons beyond the Contractor’s control has been unable to 
complete the necessary preparatory work for proceeding to the exploitation stage or if the prevailing 
economic circumstances do not justify proceeding to the exploitation stage.  

3.3 Notwithstanding the expiration of this contract in accordance with section 3.1 hereof, if the 
Contractor has, at least 90 days prior to the date of expiration, applied for a contract for exploitation, 
the Contractor’s rights and obligations under this contract shall continue until such time as the 
application has been considered and a contract for exploitation has been issued or refused.  
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SECTION 4 

EXPLORATION 

4.1 The Contractor shall commence exploration in accordance with the time schedule stipulated in the 
programme of activities set out in schedule 2 hereto and shall adhere to such time periods or any 
modification thereto as provided for by this contract.  

4.2 The Contractor shall carry out the programme of activities set out in schedule 2 hereto. In carrying 
out such activities the Contractor shall spend in each contract year not less than the amount specified in 
such programme, or any agreed review thereof, in actual and direct exploration expenditures.  

4.3 The Contractor, with the consent of the Authority, which consent shall not be unreasonably 
withheld, may from time to time make such changes in the programme of activities and the 
expenditures specified therein as may be necessary and prudent in accordance with good mining 
industry practice, and taking into account the market conditions for the metals contained in polymetallic 
nodules and other relevant global economic conditions.  

4.4 Not later than 90 days prior to the expiration of each five-year period from the date on which this 
contract enters into force in accordance with section 3 hereof, the Contractor and the Secretary-General 
shall jointly undertake a review of the implementation of the plan of work for exploration under this 
contract. The Secretary-General may require the Contractor to submit such additional data and 
information as may be necessary for the purposes of the review. In the light of the review, the 
Contractor shall make such adjustments to its plan of work as are necessary and shall indicate its 
programme of activities for the following five-year period, including a revised schedule of anticipated 
yearly expenditures. Schedule 2 hereto shall be adjusted accordingly.  

 

SECTION 5  

ENVIRONMENTAL MONITORING  

5.1 The Contractor shall take necessary measures to prevent, reduce and control pollution and other 
hazards to the marine environment arising from its activities in the Area as far as reasonably possible 
applying a precautionary approach and best environmental practices.  

5.2 Prior to the commencement of exploration activities, the Contractor shall submit to the Authority:  

 (a) An impact assessment of the potential effects on the marine environment of the proposed 
activities;  

 (b) A proposal for a monitoring programme to determine the potential effect on the marine 
environment of the proposed activities; and  

 (c) Data that could be used to establish an environmental baseline against which to assess the 
effect of the proposed activities.  
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5.3 The Contractor shall, in accordance with the Regulations, gather environmental baseline data as 
exploration activities progress and develop and shall establish environmental baselines against which to 
assess the likely effects of the Contractor’s activities on the marine environment.  

5.4 The Contractor shall, in accordance with the Regulations, establish and carry out a programme to 
monitor and report on such effects on the marine environment. The Contractor shall cooperate with the 
Authority in the implementation of such monitoring. 

5.5 The Contractor shall, within 90 days of the end of each calendar year, report to the Secretary-
General on the implementation and results of the monitoring programme referred to in section 5.4 
hereof and shall submit data and information in accordance with the Regulations.  

 

SECTION 6 

CONTINGENCY PLANS AND EMERGENCIES  

6.1 The Contractor shall, prior to the commencement of its programme of activities under this 
contract, submit to the Secretary-General a contingency plan to respond effectively to incidents that are 
likely to cause serious harm or a threat of serious harm to the marine environment arising from the 
Contractor’s activities at sea in the exploration area. Such contingency plan shall establish special 
procedures and provide for adequate and appropriate equipment to deal with such incidents and, in 
particular, shall include arrangements for:  

 (a) The immediate raising of a general alarm in the area of the exploration activities;  

 (b) Immediate notification to the Secretary-General;   

(c) The warning of ships which might be about to enter the immediate vicinity;  

(d) A continuing flow of full information to the Secretary-General relating to particulars of 
the contingency measures already taken and further actions required;  

(e) The removal, as appropriate, of polluting substances;  

(f) The reduction and, so far as reasonably possible, prevention of serious harm to the 
marine environment, as well as mitigation of such effects;  

(g) As appropriate, cooperation with other contractors with the Authority to respond to an 
emergency; and  

(h) Periodic emergency response exercises.  

6.2 The Contractor shall promptly report to the Secretary-General any incident arising from its 
activities that has caused, is causing or poses a threat of serious harm to the marine environment. Each 
such report shall contain the details of such incident, including, inter alia:  
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(a) The coordinates of the area affected or which can reasonably be anticipated to be 
affected;  

(b) The description of the action being taken by the Contractor to prevent, contain, minimize 
and repair the serious harm or threat of serious harm to the marine environment;  

(c) A description of the action being taken by the Contractor to monitor the effects of the 
incident on the marine environment; and  

(d) Such supplementary information as may reasonably be required by the Secretary-
General.  

6.3 The Contractor shall comply with emergency orders issued by the Council and immediate measures 
of a temporary nature issued by the Secretary-General in accordance with the Regulations, to prevent, 
contain, minimize or repair serious harm or the threat of serious harm to the marine environment, 
which may include orders to the Contractor to immediately suspend or adjust any activities in the 
exploration area.  

6.4 If the Contractor does not promptly comply with such emergency orders or immediate measures of 
a temporary nature, the Council may take such reasonable measures as are necessary to prevent, 
contain, minimize or repair any such serious harm or the threat of serious harm to the marine 
environment at the Contractor’s expense. The Contractor shall promptly reimburse the Authority the 
amount of such expenses. Such expenses shall be in addition to any monetary penalties which may be 
imposed on the Contractor pursuant to the terms of this contract or the Regulations.  

 

SECTION 7 

HUMAN REMAINS AND OBJECTS AND SITES OF AN ARCHAEOLOGICAL  

OR HISTORICAL NATURE 

The Contractor shall immediately notify the Secretary-General in writing of any finding in the 
exploration area of any human remains of an archaeological or historical nature, or any object or site of 
a similar nature and its location, including the preservation and protection measures taken. The 
Secretary-General shall transmit such information to the Director General of the United Nations 
Educational, Scientific and Cultural Organization and any other competent international organization. 
Following the finding of any such human remains, object or site in the exploration area, and in order to 
avoid disturbing such human remains, object or site, no further prospecting or exploration shall take 
place, within a reasonable radius, until such time as the Council decides otherwise after taking account 
of the views of the Director General of the United Nations Educational, Scientific and Cultural 
Organization or any other competent international organization.  

 



ACM/2019/03 

 

18/30 
 

 

SECTION 8 

TRAINING 

8.1 In accordance with the Regulations, the Contractor shall, prior to the commencement of 
exploration under this contract, submit to the Authority for approval proposed training programmes for 
the training of personnel of the Authority and developing States, including the participation of such 
personnel in all of the Contractor’s activities under this contract.  

8.2 The scope and financing of the training programme shall be subject to negotiation between the 
Contractor, the Authority and the sponsoring State or States.  

8.3 The Contractor shall conduct training programmes in accordance with the specific programme for 
the training of personnel referred to in section 8.1 hereof approved by the Authority in accordance with 
the Regulations, which programme, as revised and developed from time to time, shall become a part of 
this contract as schedule 3.  
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SECTION 9 

BOOKS AND RECORDS 

The Contractor shall keep a complete and proper set of books, accounts and financial records, 
consistent with internationally accepted accounting principles. Such books, accounts and financial 
records shall include information which will fully disclose the actual and direct expenditures for 
exploration and such other information as will facilitate an effective audit of such expenditures.  

 

SECTION 10 

ANNUAL REPORTS 

10.1 The Contractor shall, within 90 days of the end of each calendar year, submit a report to the 
Secretary-General in such format as may be recommended from time to time by the Legal and Technical 
Commission covering its programme of activities in the exploration area and containing, as applicable, 
information in sufficient detail on:  

(a) The exploration work carried out during the calendar year, including maps, charts and 
graphs illustrating the work that has been done and the results obtained;  

(b) The equipment used to carry out the exploration work, including the results of tests 
conducted of proposed mining technologies, but not equipment design data; and  

(c) The implementation of training programmes, including any proposed revisions to or 
developments of such programmes.  

10.2 Such reports shall also contain:  

(a) The results obtained from environmental monitoring programmes, including 
observations, measurements, evaluations and analyses of environmental parameters;  

(b) A statement of the quantity of polymetallic nodules recovered as samples or for the 
purpose of testing;  

(c) A statement, in conformity with internationally accepted accounting principles and 
certified by a duly qualified firm of public accountants, or, where the Contractor is a State or a State 
enterprise, by the sponsoring State, of the actual and direct exploration expenditures of the Contractor 
in carrying out the programme of activities during the Contractor’s accounting year. Such expenditures 
may be claimed by the contractor as part of the contractor’s development costs incurred prior to the 
commencement of commercial production; and  

(d) Details of any proposed adjustments to the programme of activities and the reasons for 
such adjustments.  
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10.3 The Contractor shall also submit such additional information to supplement the reports referred to 
in sections 10.1 and 10.2 hereof as the Secretary-General may from time to time reasonably require in 
order to carry out the Authority’s functions under the Convention, the Regulations and this contract.  

10.4 The Contractor shall keep, in good condition, a representative portion of samples of the 
polymetallic nodules obtained in the course of exploration until the expiration of this contract. The 
Authority may request the Contractor in writing to deliver to it for analysis a portion of any such sample 
obtained during the course of exploration.  

10.5 The contractor shall pay at the time of submission of the annual report an annual overhead charge 
of $47,000 (or such sum as may be fixed in accordance with section 10.6 hereof) to cover the Authority’s 
costs of the administration and supervision of this contract and of reviewing the reports submitted in 
accordance with section 10.1 hereof.  

10.6 The amount of the annual overhead charge may be revised by the Authority to reflect its costs 
actually and reasonably incurred.  

 

SECTION 11 

DATA AND INFORMATION TO BE SUBMITTED ON EXPIRATION OF THE CONTRACT  

11.1 The Contractor shall transfer to the Authority all data and information that are both necessary for 
and relevant to the effective exercise of the powers and functions of the Authority in respect of the 
exploration area in accordance with the provisions of this section.  

11.2 Upon expiration or termination of this contract the Contractor, if it has not already done so, shall 
submit the following data and information to the Secretary-General:  

(a) Copies of geological, environmental, geochemical and geophysical data acquired by the 
Contractor in the course of carrying out the programme of activities that are necessary for and relevant 
to the effective exercise of the powers and functions of the Authority in respect of the exploration area;  

(b) The estimation of mineable areas, when such areas have been identified, which shall 
include details of the grade and quantity of the proven, probable and possible polymetallic nodule 
reserves and the anticipated mining conditions;  

(c) Copies of geological, technical, financial and economic reports made by or for the 
Contractor that are necessary for and relevant to the effective exercise of the powers and functions of 
the Authority in respect of the exploration area;  

(d) Information in sufficient detail on the equipment used to carry out the exploration work, 
including the results of tests conducted of proposed mining technologies, but not equipment design 
data;  
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(e) A statement of the quantity of polymetallic nodules recovered as samples or for the 
purpose of testing; and  

(f) A statement on how and where samples are archived and their availability to the 
Authority.  

11.3 The data and information referred to in section 11.2 hereof shall also be submitted to the 
Secretary-General if, prior to the expiration of this contract, the Contractor applies for approval of a plan 
of work for exploitation or if the Contractor renounces its rights in the exploration area to the extent 
that such data and information relates to the renounced area. 

 

SECTION 12 

CONFIDENTIALITY 

Data and information transferred to the Authority in accordance with this contract shall be 
treated as confidential in accordance with the provisions of the Regulations.  

 

SECTION 13 

UNDERTAKINGS 

13.1 The Contractor shall carry out exploration in accordance with the terms and conditions of this 
contract, the Regulations, Part XI of the Convention, the Agreement and other rules of international law 
not incompatible with the Convention.  

13.2 The Contractor undertakes:  

(a) To accept as enforceable and comply with the terms of this contract;  

(b) To comply with the applicable obligations created by the provisions of the Convention, 
the rules, regulations and procedures of the Authority and the decisions of the relevant organs of the 
Authority;  

(c) To accept control by the Authority of activities in the Area as authorized by the 
Convention;  

(d) To fulfil its obligations under this contract in good faith; and  

(e) To observe, as far as reasonably practicable, any recommendations which may be issued 
from time to time by the Legal and Technical Commission.  

13.3 The Contractor shall actively carry out the programme of activities:  
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(a) With due diligence, efficiency and economy;  

(b) With due regard to the impact of its activities on the marine environment; and  

(c) With reasonable regard for other activities in the marine environment.  

13.4 The Authority undertakes to fulfil in good faith its powers and functions under the Convention and 
the Agreement in accordance with article 157 of the Convention.  

 

SECTION 14 

INSPECTION 

14.1 The Contractor shall permit the Authority to send its inspectors on board vessels and installations 
used by the Contractor to carry out activities in the exploration area to:  

(a) Monitor the Contractor’s compliance with the terms and conditions of this contract and 
the Regulations; and  

(b) Monitor the effects of such activities on the marine environment.  

14.2 The Secretary-General shall give reasonable notice to the Contractor of the projected time and 
duration of inspections, the name of the inspectors and any activities the inspectors are to perform that 
are likely to require the availability of special equipment or special assistance from personnel of the 
Contractor.  

14.3 Such inspectors shall have the authority to inspect any vessel or installation, including its log, 
equipment, records, facilities, all other recorded data and any relevant documents which are necessary 
to monitor the Contractor’s compliance.  

14.4 The Contractor, its agents and employees shall assist the inspectors in the performance of their 
duties and shall:  

(a) Accept and facilitate prompt and safe boarding of vessels and installations by inspectors;  

(b) Cooperate with and assist in the inspection of any vessel or installation conducted 
pursuant to these procedures;  

(c) Provide access to all relevant equipment, facilities and personnel on vessels and 
installations at all reasonable times;  

(d) Not obstruct, intimidate or interfere with inspectors in the performance of their duties;  

(e) Provide reasonable facilities, including, where appropriate, food and accommodation, to 
inspectors; and  
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(f) Facilitate safe disembarkation by inspectors.  

14.5 Inspectors shall avoid interference with the safe and normal operations on board vessels and 
installations used by the Contractor to carry out activities in the area visited and shall act in accordance 
with the Regulations and the measures adopted to protect confidentiality of data and information.  

14.6 The Secretary-General and any duly authorized representatives of the Secretary-General, shall have 
access, for purposes of audit and examination, to any books, documents, papers and records of the 
Contractor which are necessary and directly pertinent to verify the expenditures referred to in section 
10.2 (c).  

14.7 The Secretary-General shall provide relevant information contained in the reports of inspectors to 
the Contractor and its sponsoring State or States where action is necessary.  

14.8 If for any reason the Contractor does not pursue exploration and does not request a contract for 
exploitation, it shall, before withdrawing from the exploration area, notify the Secretary-General in 
writing in order to permit the Authority, if it so decides, to carry out an inspection pursuant to this 
section.  

 

SECTION 15  

SAFETY, LABOUR AND HEALTH STANDARDS 

15.1 The Contractor shall comply with the generally accepted international rules and standards 
established by competent international organizations or general diplomatic conferences concerning the 
safety of life at sea, and the prevention of collisions and such rules, regulations and procedures as may 
be adopted by the Authority relating to safety at sea. Each vessel used for carrying out activities in the 
Area shall possess current valid certificates required by and issued pursuant to such international rules 
and standards.  

15.2 The Contractor shall, in carrying out exploration under this contract, observe and comply with such 
rules, regulations and procedures as may be adopted by the Authority relating to protection against 
discrimination in employment, occupational safety and health, labour relations, social security, 
employment security and living conditions at the work site. Such rules, regulations and procedures shall 
take into account conventions and recommendations of the International Labour Organization and other 
competent international organizations.  
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SECTION 16 

RESPONSIBILITY AND LIABILITY 

16.1 The Contractor shall be liable for the actual amount of any damage, including damage to the 
marine environment, arising out of its wrongful acts or omissions, and those of its employees, 
subcontractors, agents and all persons engaged in working or acting for them in the conduct of its 
operations under this contract, including the costs of reasonable measures to prevent or limit damage 
to the marine environment, account being taken of any contributory acts or omissions by the Authority.  

16.2 The Contractor shall indemnify the Authority, its employees, subcontractors and agents against all 
claims and liabilities of any third party arising out of any wrongful acts or omissions of the Contractor 
and its employees, agents and subcontractors, and all persons engaged in working or acting for them in 
the conduct of its operations under this contract.  

16.3 The Authority shall be liable for the actual amount of any damage to the Contractor arising out of 
its wrongful acts in the exercise of its powers and functions, including violations under article 168 (2) of 
the Convention, account being taken of contributory acts or omissions by the Contractor, its employees, 
agents and subcontractors, and all persons engaged in working or acting for them in the conduct of its 
operations under this contract.  

16.4 The Authority shall indemnify the Contractor, its employees, subcontractors, agents and all persons 
engaged in working or acting for them in the conduct of its operations under this contract, against all 
claims and liabilities of any third party arising out of any wrongful acts or omissions in the exercise of its 
powers and functions hereunder, including violations under article 168 (2) of the Convention.  

16.5 The Contractor shall maintain appropriate insurance policies with internationally recognized 
carriers, in accordance with generally accepted international maritime practice.  

 

SECTION 17 

FORCE MAJEURE 

17.1 The Contractor shall not be liable for an unavoidable delay or failure to perform any of its 
obligations under this contract due to force majeure. For the purposes of this contract, force majeure 
shall mean an event or condition that the Contractor could not reasonably be expected to prevent or 
control; provided that the event or condition was not caused by negligence or by a failure to observe 
good mining industry practice.  

17.2 The Contractor shall, upon request, be granted a time extension equal to the period by which 
performance was delayed hereunder by force majeure and the term of this contract shall be extended 
accordingly.  
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17.3 In the event of force majeure, the Contractor shall take all reasonable measures to remove its 
inability to perform and comply with the terms and conditions of this contract with a minimum of delay.  

17.4 The Contractor shall give notice to the Authority of the occurrence of an event of force majeure as 
soon as reasonably possible, and similarly give notice to the Authority of the restoration of normal 
conditions.  

 

SECTION 18 

DISCLAIMER 

Neither the Contractor nor any affiliated company or subcontractor shall in any manner claim or 
suggest, whether expressly or by implication, that the Authority or any official thereof has, or has 
expressed, any opinion with respect to polymetallic nodules in the exploration area and a statement to 
that effect shall not be included in or endorsed on any prospectus, notice, circular, advertisement, press 
release or similar document issued by the Contractor, any affiliated company or any subcontractor that 
refers directly or indirectly to this contract. For the purposes of this section, an “affiliated company” 
means any person, firm or company or State-owned entity controlling, controlled by, or under common 
control with, the Contractor.  

 

SECTION 19 

RENUNCIATION OF RIGHTS 

The Contractor, by notice to the Authority, shall have the right to renounce its rights and 
terminate this contract without penalty, provided that the Contractor shall remain liable for all 
obligations accrued prior to the date of such renunciation and those obligations required to be fulfilled 
after termination in accordance with the Regulations. 

 

SECTION 20 

TERMINATION OF SPONSORSHIP 

20.1 If the nationality or control of the Contractor changes or the Contractor’s sponsoring State, as 
defined in the Regulations, terminates its sponsorship, the Contractor shall promptly notify the 
Authority forthwith.  

20.2 In either such event, if the Contractor does not obtain another sponsor meeting the requirements 
prescribed in the Regulations which submits to the Authority a certificate of sponsorship for the 
Contractor in the prescribed form within the time specified in the Regulations, this contract shall 
terminate forthwith.  
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SECTION 21 

SUSPENSION AND TERMINATION OF CONTRACT AND PENALTIES 

21.1 The Council may suspend or terminate this contract, without prejudice to any other rights that the 
Authority may have, if any of the following events should occur:  

(a) If, in spite of written warnings by the Authority, the Contractor has conducted its 
activities in such a way as to result in serious persistent and wilful violations of the fundamental terms of 
this contract, Part XI of the Convention, the Agreement and the rules, regulations and procedures of the 
Authority; or  

(b) If the Contractor has failed to comply with a final binding decision of the dispute 
settlement body applicable to it; or  

(c) If the Contractor becomes insolvent or commits an act of bankruptcy or enters into any 
agreement for composition with its creditors or goes into liquidation or receivership, whether 
compulsory or voluntary, or petitions or applies to any tribunal for the appointment of a receiver or a 
trustee or receiver for itself or commences any proceedings relating to itself under any bankruptcy, 
insolvency or readjustment of debt law, whether now or hereafter in effect, other than for the purpose 
of reconstruction.  

21.2 The Council may, without prejudice to section 17, after consultation with the Contractor, suspend 
or terminate this contract, without prejudice to any other rights that the Authority may have, if the 
Contractor is prevented from performing its obligations under this contract by reason of an event or 
condition of force majeure, as described in section 17.1, which has persisted for a continuous period 
exceeding two years, despite the Contractor having taken all reasonable measures to overcome its 
inability to perform and comply with the terms and conditions of this contract with minimum delay.  

21.3 Any suspension or termination shall be by notice, through the Secretary-General, which shall 
include a statement of the reasons for taking such action. The suspension or termination shall be 
effective 60 days after such notice, unless the Contractor within such period disputes the Authority’s 
right to suspend or terminate this contract in accordance with Part XI, section 5, of the Convention.  

21.4 If the Contractor takes such action, this contract shall only be suspended or terminated in 
accordance with a final binding decision in accordance with Part XI, section 5, of the Convention.  

21.5 If the Council has suspended this contract, the Council may by notice require the Contractor to 
resume its operations and comply with the terms and conditions of this contract, not later than 60 days 
after such notice.  
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21.6 In the case of any violation of this contract not covered by section 21.1 (a) hereof, or in lieu of 
suspension or termination under section 21.1 hereof, the Council may impose upon the Contractor 
monetary penalties proportionate to the seriousness of the violation.  

21.7 The Council may not execute a decision involving monetary penalties until the Contractor has been 
accorded a reasonable opportunity to exhaust the judicial remedies available to it pursuant to Part XI, 
section 5, of the Convention.  

21.8 In the event of termination or expiration of this contract, the Contractor shall comply with the 
Regulations and shall remove all installations, plant, equipment and materials in the exploration area 
and shall make the area safe so as not to constitute a danger to persons, shipping or to the marine 
environment.  

 

SECTION 22 

TRANSFER OF RIGHTS AND OBLIGATIONS 

22.1 The rights and obligations of the Contractor under this contract may be transferred in whole or in 
part only with the consent of the Authority and in accordance with the Regulations.  

22.2 The Authority shall not unreasonably withhold consent to the transfer if the proposed transferee is 
in all respects a qualified applicant in accordance with the Regulations and assumes all of the obligations 
of the Contractor and if the transfer does not confer to the transferee a plan of work, the approval of 
which would be forbidden by article 6, paragraph 3 (c), of annex III to the Convention.  

22.3 The terms, undertakings and conditions of this contract shall inure to the benefit of and be binding 
upon the parties hereto and their respective successors and assigns.  

 

SECTION 23 

NO WAIVER 

No waiver by either party of any rights pursuant to a breach of the terms and conditions of this 
contract to be performed by the other party shall be construed as a waiver by the party of any 
succeeding breach of the same or any other term or condition to be performed by the other party.  

 

SECTION 24 

REVISION 

24.1 When circumstances have arisen or are likely to arise which, in the opinion of the Authority or the 
Contractor, would render this contract inequitable or make it impracticable or impossible to achieve the 
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objectives set out in this contract or in Part XI of the Convention or the Agreement, the parties shall 
enter into negotiations to revise it accordingly.  

24.2 This contract may also be revised by agreement between the Contractor and the Authority to 
facilitate the application of any rules, regulations and procedures adopted by the Authority subsequent 
to the entry into force of this contract.  

24.3 This contract may be revised, amended or otherwise modified only with the consent of the 
Contractor and the Authority by an appropriate instrument signed by the authorized representatives of 
the parties.  

 

SECTION 25 

DISPUTES 

25.1 Any dispute between the parties concerning the interpretation or application of this contract shall 
be settled in accordance with Part XI, section 5, of the Convention.  

25.2 In accordance with article 21 (2) of Annex III to the Convention, any final decision rendered by a 
court or tribunal having jurisdiction under the Convention relating to the rights and obligations of the 
Authority and of the Contractor shall be enforceable in the territory of any State party to the Convention 
affected thereby.  

 

SECTION 26 

NOTICE 

26.1 Any application, request, notice, report, consent, approval, waiver, direction or instruction 
hereunder shall be made by the Secretary-General or by the designated representative of the 
Contractor, as the case may be, in writing. Service shall be by hand, or by telex, fax, registered airmail or 
e-mail containing an authorized signature to the Secretary-General at the headquarters of the Authority 
or to the designated representative. The requirement to provide any information in writing under these 
Regulations is satisfied by the provision of the information in an e-mail containing a digital signature.  

26.2 Either party shall be entitled to change any such address to any other address by not less than ten 
days’ notice to the other party.  

26.3 Delivery by hand shall be effective when made. Delivery by telex shall be deemed to be effective on 
the business day following the day when the “answer back” appears on the sender’s telex machine. 
Delivery by fax shall be effective when the “transmit confirmation report” confirming the transmission 
to the recipient’s published fax number is received by the transmitter. Delivery by registered airmail 
shall be deemed to be effective 21 days after posting. An e-mail is presumed to have been received by 
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the addressee when it enters an information system designated or used by the addressee for the 
purpose of receiving documents of the type sent and it is capable of being retrieved and processed by 
the addressee.  

26.4 Notice to the designated representative of the Contractor shall constitute effective notice to the 
Contractor for all purposes under this contract, and the designated representative shall be the 
Contractor’s agent for the service of process or notification in any proceeding of any court or tribunal 
having jurisdiction.  

26.5 Notice to the Secretary-General shall constitute effective notice to the Authority for all purposes 
under this contract, and the Secretary-General shall be the Authority’s agent for the service of process 
or notification in any proceeding of any court or tribunal having jurisdiction.  

 

SECTION 27 

APPLICABLE LAW 

27.1 This contract shall be governed by the terms of this contract, the rules, regulations and procedures 
of the Authority, Part XI of the Convention, the Agreement and other rules of international law not 
incompatible with the Convention.  

27.2 The Contractor, its employees, subcontractors, agents and all persons engaged in working or acting 
for them in the conduct of its operations under this contract shall observe the applicable law referred to 
in section 27.1 hereof and shall not engage in any transaction, directly or indirectly, prohibited by the 
applicable law.  

27.3 Nothing contained in this contract shall be deemed an exemption from the necessity of applying for 
and obtaining any permit or authority that may be required for any activities under this contract.  

 

SECTION 28 

INTERPRETATION 

The division of this contract into sections and subsections and the insertion of headings are for 
convenience of reference only and shall not affect the construction or interpretation hereof.  

 

SECTION 29 

ADDITIONAL DOCUMENTS 

Each party hereto agrees to execute and deliver all such further instruments, and to do and 
perform all such further acts and things as may be necessary or expedient to give effect to the 
provisions of this contract.  
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